STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 8

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

01/ 04/ 07
08- 06504

08-RIV-15-3.2/8.1

ENG NEERS EST

RAS

Bl D TOTAL

1, 852, 610. 00

2,122, 400. 00

2,261, 337.00

2,300, 554. 00

2,372,000. 00

B I

HA22
2,432,893. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

I'N RI VERSI DE COUNTY NEAR TEMECULA
FROM THE SOUTH JUNCTI ON OF ROUJTE 79
TO JUNCTI ON ROUTE 215

OVERLAY ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

580, 283. 00

DEPARTMENT OF TRANSPORTATI ON

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

R J NOBLE COWPANY

P O BOX 620 FAX

ORANGE CA 92856
HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000
SAN DI EGO CA 92192-9000

FAX

EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90886

FAX

VANCE CORPCORATI ON

2271 N LOCUST AVENUE
RIALTO CA 92377

FAX

ALL AMERI CAN ASPHALT

P O BOX 2229 FAX

CORONA CA 92878-2229

714 637-1550
00782908
714 637-6321

858 587-3600
00750542
858 453-6034

562 599-5841
00688659
562 591- 7485

909 355-4333
00414567
909 355-4339

951 736- 7600
00267073
951 739-4671

Bl D245
PACE 1

01/ 08/ 07
CONTRACT CODE 'G '
20 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60

PERCENT UNDER EST 23. 85

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



08- 0G6504
08-RI V-15-3
01/ 04/ 07

2, 886, 590. 00

5

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

Bl D245
PACE 2
01/ 08/ 07

714 538-5156 SB PREF CLAI MED
00743775
FAX 714 538-5157 BID IS OVER SBP
PREFERENCE LIM TS



08- 0G6504
08-RI V-15-3
01/ 04/ 07

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

01/ 08/ 07
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUDHAKAR COVPANY
1450 FI TZGERALD
RI ALTO CA 92376

STRI PI NG



08- 0G6504
08-RI V-15-3
01/ 04/ 07

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

01/ 08/ 07
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PAVEMENT RECYCLI NG SYSTEMS
121 N MAIN ST
RI VERSI DE CA 92502

SM TH AND SONS
5463 RAI NBOW HEI GHTS
FALLBROOK CA 92028

SUDHAKAR COVPANY
1450 FI TZGERALD AVE
RI ALTO CA 92376

TI TAN DVBE
P O BOX 492336
REDDI NG CA 96049

Bl DDER | D NAME AND ADDRESS

| TEMS 13 AND 14 ( PARTI AL)

| TEM 7

ITEMS 8, 11, 12 AND 17 THRU 20 (PARTI AL)

I TEM 1

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ABRASI VE BLASTI NG
Rl VERSI DE CA

GLOBAL ENVI RONMENTAL NETWORK | NC

FOUNTAI N VALLEY CA

K R C SAFETY I NC
VI SALI A CA

PAVEMENT RECYCLI NG SYSTEM | NC

RI VERSI DE CA

SUDHAKAR COVPANY
RI ALTO CA

STRI PI NG AND MARKI NG REMOVAL

PROFESSI ONAL SERVI CES

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

COLD M LL

STRI PI NG



08- 0G6504
08-RI V-15-3
01/ 04/ 07

Bl DDER | D

NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

01/ 08/ 07
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 K R C SAFETY COVPANY | NC ROADSI DE SI GNS
6084 W HURLEY AVE
VI SALI A CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG
1450 FI TZGERALD
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SM TH AND SON | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL
FALLBROOK CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CHRI SP COVPANY STRI PI NG ( PARTI AL)

FREMONT CA

PAVEMENT RECYCLI NG SYSTEM | NC

Rl VERSI DE CA

COLD PLANI NG ( PARTI AL)



08- 0G6504 Bl D245

08-RI V- 15- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 04/ 07 01/ 08/ 07
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00 15, 000. 00
3 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 5, 500. 00 5, 500. 00
4 074034 TEMPORARY COVER MR 30 52. 00 1, 560. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 66 375. 00 24, 750. 00
6 074041 STREET SVEEPI NG LS LUMP SUM 28, 000. 00 28, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 18, 000. 00 18, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 125, 000. 00 125, 000. 00
9 (S) 120120 TYPE 111 BARRI CADE EA 87 30. 00 2, 610. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2,200. 00 4, 400. 00
11 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 2, 940 3.10 9,114. 00
12 150722 REMOVE PAVEMENT MARKER EA 18, 400 1. 60 29, 440. 00
13 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 850 13. 00 11, 050. 00
14 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 32 900. 00 28, 800. 00
15 010898 ASPHALT CONCRETE TONN 18, 700 72.00 1, 346, 400. 00
(OPEN GRADED, POLYMER MODI FI ED)
16 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 110 410. 00 45, 100. 00
17 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 83, 600 . 60 50, 160. 00
( SPRAYABLE)
18 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 13, 300 1.12 14, 896. 00
19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5,100 3.30 16, 830. 00
20 999990 MOBI LI ZATI ON LS LUMP SUM 74, 000. 00 74, 000. 00

TOTAL 1, 852, 610. 00



| TEM

NRPRRPRRRRR R
COONOURWNROOONDUITAWNEF

_|
9

08- 0G5504

08- Rl V-15-3
01/ 04/ 07
SECOND

Bl D AMOUNT
850. 00 850. 00
7, 300. 00 7300. 00
5, 000. 00 5000. 00
35. 00 1050. 00
150. 00 9900. 00
7, 300. 00 7300. 00
17, 000. 00 17000. 00
68, 000. 00 68000. 00
40. 00 3480. 00
1, 600. 00 3200. 00
3.00 8820. 00
1.60 29440. 00
32.00 27200. 00
375. 00 12000. 00
87.00 1626900. 00
420. 00 46200. 00
.60 50160. 00
1.00 13300. 00
3.00 15300. 00
170, 000. 00 170000. 00
2,122, 400. 00

SUMMARY

OF REMA
THI RD

Bl D AMOUNT
2,200. 00 2200
14, 550. 00 14550
5, 065. 00 5065
65. 00 1950
135. 00 8910
16, 500. 00 16500
5, 260. 00 5260
146, 800. 00 146800
60. 00 5220
5, 900. 00 11800
1.55 4557
.90 16560
23. 30 19805
780. 00 24960.
88. 00 1645600
400. 00 44000
.60 50160.
1.10 14630.
3.30 16830.
205, 980. 00 205980
2,261, 337.00

FOURTH

Bl D AMOUNT
900. 00 900
3, 000. 00 3000
4, 500. 00 4500
35. 00 1050
250. 00 16500
38, 000. 00 38000
16, 000. 00 16000
88, 000. 00 88000
86. 00 7482
4, 400. 00 8800
3.30 9702
1.12 20608
19. 00 16150
920. 00 29440.
97. 00 1813900
535. 00 58850.
.72 60192.
1.68 22344.
3. 36 17136.
68, 000. 00 68000
2,300, 554. 00

Bl D245
PAGE 7
01/ 08/ 07
FI FTH
Bl D AMOUNT
2, 000. 00 2000
11, 000. 00 11000
7, 000. 00 7000
56. 00 1680
75. 00 4950
38, 000. 00 38000
16, 000. 00 16000
68, 000. 00 68000
97. 00 8439
4, 400. 00 8800
3.20 9408
1.70 31280
26. 50 22525
430. 00 13760
102. 00 1907400
500. 00 55000.
.59 49324.
1.08 14364.
3.24 16524.
86, 546. 00 86546
2,372, 000. 00



| TEM

NRPRRPRRRRR R
COONOURWNROOONDUITAWNEF

_|
9

08- 0G6504
08-RI V-15-3
01/ 04/ 07

39, 500. 00
195, 000. 00
150. 00
4,000. 00
4.00

1.50

35. 00

800. 00
106. 00

1, 550. 00
1.00

2.00

4.00

180, 000. 00

195000.
13050.
8000.
11760.
27600.
29750.
25600.
1982200.
170500.
83600.
26600.
20400.
180000.

00

2, 886, 590. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 8
01/ 08/ 07



